| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/ 26/ 04
PAGE : 541 -1

PRESENT STRUCTURE,

REMOVE PORTI ONS

ENG NEER S ESTIMATE: $ 440, 994. 83 VAR QUS
CALL ORDER : 541 CONTRACT ID : M -27462-C VARl QUS
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 06/15/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : 99990AU
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 35-2064912 B & P CONSTRUCTI ON 270, 241. 50 100. 0000%
| (1) 35- 2064912 | |
| B & P CONSTRUCTI ON | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e et et et e e e e e e e e e e e e e e e e e e e e eemeemeaooo-
SECTION 0001  SMALL STRUCTURE REPAI RS
I I
0001 105-06845 LUVP| 7000. 00000 7000. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07039 6.000 NOS | 1100. 00000 6600. 00| |
FIELD OFFI CE, B | | [
0003 106-03285 1.000 DOL | 1. 00000 1. 00| |
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00 |
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP|  15400. 00000 15400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-51328 LUMP|  14000. 00000 14000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO. 1 | | |
0007 202-51328 LUMP|  14000. 00000 14000. 00| [
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO. 2 [ [ |
0008 202-51328 LUMP|  14000. 00000 14000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO. 3 | | [
0009 202-51328 LUMP| 4500. 00000 4500. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO 4 | [ [
0010 202-51328 LUP| 4000. 00000 4000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | [ [
STR NO. 5 | | |
0011 202-51328 LUMP| 4000. 00000 4000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO. 6 | [ |
0012 202-51328 LUMP| 4000. 00000 4000. 00| |
I I
I I

STR NO. 7



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 541 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 440, 994. 83 RQUTE : VAR QUS
CALL CRDER : 541 CONTRACT ID : M -27462-C COUNTI ES : VAR QUS
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (1) 35 2064912 | |
B & P CONSTRUCTI ON | |

LINE NO / | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0013 202-51328 LUMP| 4000. 00000 4000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO 9 | [ |
0014 203-02000 10. 000 CYS | 100. 00000 1000. 00| [
EXCAVATI ON, COMMON (U. Q) | | |
0015 203-02070 122.000 CYS | 28. 00000 3416. 00| |
BORROW | | |
0016 303-60012 25.500 TON | 40. 00000 1020. 00| |
AGGREGATE, 2 | | [
0017 303-94433 115. 000 CYS | 10. 00000 1150. 00| |
AGGREGATE, 12 , FOR STRUCTURE BACKFILL | | |
0018 616-02320 1527.000 SYS | 2. 50000 3817. 50]| |
GEOTEXTI LES | | |
0019 616-05688 158.000 TON | 32. 00000 5056. 00| [
Rl PRAP, CLASS 1 | | |
0020 616-06405 182.000 TON | 30. 00000 5460. 00| |
Rl PRAP, REVETMENT | | [
0021 616-06451 226.000 TON | 30. 00000 6780. 00| |
Rl PRAP, UNI FORM | | |
0022 621-01004 3.000 EACH 300. 00000 900. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0023 621- 06559 856. 000 SYS | 2. 50000 2140. 00| |
MULCHED SEEDI NG R | | [
0024 621-06570 346.000 CYS | 28. 00000 9688. 00| |
TOP SO L | [ |
0025 702-51863 574.000 EACH 6. 50000 3731. 00| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0026 702-90915 52.000 CYS | 300. 00000 15600. 00| |
CONCRETE, A, STRUCTURES | | |
0027 703-51032 4680.000 LBS | 1. 75000 8190. 00| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0028 709-51821 LUMP| 1500. 00000 1500. 00| |
SURFACE SEAL | [ [
0029 715-04522 2.000 EACH 1200. 00000 2400. 00| |
Pl PE END SECTION, 42 IN, | | |
0030 715-05049 8.000 LFT | 50. 00000 400. 00| |
PIPE, TYPE 4, CIRCULAR 8 IN | | |
0031 715-05052 100.000 LFT | 45. 00000 4500. 00| |
PI PE, TYPE 4, CIRCULAR 12 IN. | | |
0032 715-05208 10. 000 LFT | 60. 00000 600. 00| |
I

PIPE, TYPE 4, CROUWAR 15 IN. (U Q) | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 541 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 440, 994. 83 ROUTE : VAR OUS
CALL ORDER : 541 CONTRACT ID : M -27462-C COUNTI ES : VAR QUS
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35- 2064912 | |
| B & P CONSTRUCTI ON | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e e o e e e e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0033 715-05209 15.000 LFT | 55. 00000 825. 00| |
PIPE, TYPE 4, CIRCULAR 18 IN. | | |
0034 715-05212 10.000 LFT | 60. 00000 600. 00| |
PIPE, TYPE 4, CCRCULAR 24 IN (U Q) | | |
0035 715-06675 56.000 LFT | 255. 00000 14280. 00| |
PIPE LINER , THERMOPLASTIC, AREA 7.8 SFT| | |
0036 716-07636 50.000 LFT | 530. 00000 26500. 00| |
Pl PE | NSTALLATI ON, TRENCHLESS, 42 IN. , | [ [
JACK & BORED | | |
0037 725-06876 56.000 LFT | 500. 00000 28000. 00| |
Pl PE LI NER, THERMOPLASTIC, 72 IN | |
0038 801- 06640 62.000 EACH 105. 00000 6510. 00| |
CONSTRUCTI ON SI G\, A | | |
0039 801-06775 LUMP| 4200. 00000 4200. 00| |
MAI NTAINING TRAFFIC , STR NO 1 THRU 3 | | |
0040 801-06775 LUMP| 900. 00000 900. 00| |
MAI NTAINING TRAFFIC , STR NO. 10 | | |
0041 801-06775 LUMP| 2900. 00000 2900. 00| |
MAI NTAINING TRAFFIC , STR. NO. 4 | | |
0042 801-06775 LUMP| 2900. 00000 2900. 00| |
MAI NTAI NI NG TRAFFIC , STR. NO. 5 | | |
0043 801-06775 LUMP| 2900. 00000 2900. 00| |
MAI NTAINING TRAFFIC , STR NO. 6 | | |
0044 801-06775 LUMP| 2900. 00000 2900. 00| |
MAI NTAINING TRAFFIC , STR NO. 7 | | |
0045 801-06775 LUMP| 3700. 00000 3700. 00| |
MAI NTAINING TRAFFIC , STR. NO. 8 | | |
0046 801-06775 LUMP| 2900. 00000 2900. 00| |
MAI NTAINING TRAFFIC , STR NO. 9 | | |
0047 804-06725 43.000 EACH 32. 00000 1376. 00| |
DELI NEATOR WTH PCST, D1, 3 IN. DA | | |
SECTI ON TOTALS | $ 270, 241.50] |
------------------------------------------ e m o m e e e e e e e e e e e e e e m e e m e m o m o m e m i m i m i md m o m o m o m o m o m e e e m e

CONTRACT TOTALS [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 547 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : SR 75
CALL ORDER : 547 CONTRACT ID : M -27783-B COUNTI ES : CARROLL CLI NTON
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TI ME : 25 WRK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

1 25-1370389 SWANK ASSCCI ATED CO $ 215, 302. 00 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: NONE BELOW

CALL CRDER : 551 CONTRACT ID : M -27809-A
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TIME : 05/13/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL
SET-ASI DE :

VENDOR RANKI NG :

RQUTE :
COUNTI ES :

PRQJECT( S)

VARl QUS
VARl QUS

40000AZ

DATE : 10/ 26/ 04
PAGE : 551 -1

1 76-0469163 AVERI CAN WATER SERVI CES UNDERGROUND | NFRASTRUCTURE | NC.
2  35-1116625 REYNCLDS, | NC
3 13-3032158 I NSI TUFORM TECHNOLOG ES | NC

397, 821. 00
423, 789. 00
471, 169. 00

100. 0000%
106. 5275%
118. 4374%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 561 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 341, 198.45 RQUTE : VAR QUS
CALL CRDER : 561 CONTRACT ID : M -27829-A CQUNTI ES : VAR QUS
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 12/31/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROQIECT(S) : 99990BH
SET-ASI DE :

VENDOR RANKI NG :

GUARDRAI L TERM NAL SECTI ON, GALVANI ZED, |

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1  35-0821499 DREW JAMES H. CORPORATI ON $  341,355.50 100. 0000%
2 351643252 C- TECH CORPCRATI ON, | NC. $  387,812.00 113. 6094%
3 352110733 SPECI ALTI ES COWPANY LLC $  578,142.00 169. 3665%
| (1) 35 0821499 | (2) 35 1643252 | (3) 35-2110733
| DREW JAMES H CORPORATI ON | G TECH CORPORATI ON, | NC. | SPECI ALTI ES COMPANY LLC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeaooo-
SECTI ON 0001  GUARDRAI L REPAIR
I I I
0001 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | [ [
0002 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | [
0003 110-01001 LUMP| 500. 00000 500. 00| 400. 00000 400.00|  30000. 00000 30000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202-02241 1000. 000 LFT | 3.00000 3000. 00| 3. 15000 3150. 00| 4. 90000 4900. 00
GUARDRAI L, REMOVE | |
0005 601-01846 2.000 EACH 1875. 00000 3750. 00| 1975. 00000 3950. 00 2600. 00000 5200. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 3 | |
0006 601-02208 1.000 EACH 78. 00000 78. 00| 130. 00000 130. 00 120. 00000 120. 00
I
I

11 IN., I NSTALLED |
0007 601-02209 1.000 EACH 45. 00000 45. 00| 90. 00000 90. 00

100. 00000 100. 00
GUARDRAI L, STANDARD TERM NAL CONNECTCR, | |
M CH GAN END SHOE, GALVANI ZED, | NSTALLED| |
0008 601-02211 250. 000 EACH 48. 00000 12000. 00| 73. 00000 18250. 00 88. 00000 22000. 00
GUARDRAI L POST, 8.5 LBS PER LFT, 7 FT O | |
IN LONG GALVANI ZED | |
0009 601-02212 250.000 EACH 18. 50000 4625. 00| 15. 00000 3750. 00 22.00000 5500. 00
GUARDRAI L PCST, BRACKET, 8.5 LBS PER FT, | |
GALVANI ZED, 1 FT. 5 IN | |
0010 601-03457 10. 000 EACH 155. 00000 1550. 00| 215. 00000 2150. 00 175. 00000 1750. 00
GUARDRAI L W THRI E BEAM RAI L SECTI ON, 12 | |
FT. 6 IN. | [
0011 601-03463 5.000 EACH 10. 00000 50. 00| 25. 00000 125. 00 17. 00000 85. 00
I

GUARDRAI L, STEEL CURVED TERM NAL END |
SECTI ON, LABOR ONLY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 561 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 341, 198. 45 ROUTE : VAR QUS
CALL ORDER : 561 CONTRACT ID : M -27829-A COUNTI ES : VAR OUS
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 35 0821499 | (2) 35 1643252 | (3) 35-2110733
| DREW JAMES H CORPORATI ON | G TECH CORPCRATI ON, | NC. | SPECI ALTI ES COVPANY LLC
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMODUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeeoo--
0012 601-03469 200. 000 EACH 6. 00000 1200. 00| 8. 00000 1600. 00| 11. 00000 2200. 00
W BEAM BACK UP PLATE, STEEL | | |
0013 601-03471 5.000 EACH 820. 00000 4100. 00| 1950. 00000 9750. 00| 1400. 00000 7000. 00

CAT UNI'T, COVWPLETE W THOUT FOUNDATION |
TUBES COR SO L PLATES, ABOVE GROUND |
COVPONENTS ONLY , STAGE 1

I I
| |

0014 601-03471 5.000 EACH 1700. 00000 8500. 00| 2900. 00000 14500. 00
I

I
| 2500. 00000 12500. 00
CAT UNIT, COMPLETE W THOUT FOUNDATION | |
TUBES OR SOl L PLATES, ABOVE GROUND | [ |
COVPONENTS ONLY , STAGE 1 AND 2 | [ [
0015 601-03471 3.000 EACH 2760. 00000 8280. 00| 3600. 00000 10800. 00| 3900. 00000 11700. 00
CAT UNIT, COVPLETE W THOUT FOUNDATION | | [
TUBES OR SOl L PLATES, ABOVE GROUND | | |
COVPONENTS ONLY , STAGES 1,2, AND 3 | | |
0016 601-03471 5.000 EACH 3725. 00000 18625. 00| 4650. 00000 23250. 00| 4400. 00000 22000. 00
CAT UNIT, COVPLETE W THOUT FOUNDATION | | |
TUBES OR SO L PLATES, ABOVE GROUND | | |
COMPONENTS ONLY , STAGES 1,2,3, AND 4 M| | |
0017 601-03471 5.000 EACH 3725. 00000 18625. 00| 4650. 00000 23250. 00| 4400. 00000 22000. 00
CAT UNIT, COVPLETE W THOUT FOUNDATION | | |
TUBES OR SOl L PLATES, ABOVE GROUND | | |
COMPONENTS ONLY , STAGES 1,2,3, AND 4 Of| | |
0018 601-03677 1.000 EACH 625. 00000 625. 00| 250. 00000 250. 00| 800. 00000 800. 00
ANCHOR, TYPE 5 | [ [
0019 601- 05856 2.000 EACH 310. 00000 620. 00| 565. 00000 1130. 00| 525. 00000 1050. 00
CAT 10 GA SLOTTED RAIL, MKWB | | [
0020 601-05856 2.000 EACH 240. 00000 480. 00| 420. 00000 840. 00| 425. 00000 850. 00
CAT 12 GA. SLOTTED RAIL, MKVWB | | [
0021 601- 05856 5.000 EACH 200. 00000 1000. 00| 105. 00000 525. 00| 330. 00000 1650. 00
CAT FOUNDATI ON TUBE, RESET | | [
0022 601-05856 1.000 EACH 175. 00000 175. 00| 325. 00000 325. 00| 450. 00000 450. 00
CAT NOSE PLATE, MKNP | | |
0023 601- 05856 5.000 EACH 175. 00000 875. 00| 320. 00000 1600. 00| 400. 00000 2000. 00
CAT NOSE S| DE PLATE, NKSD | | |
0024 601-05856 10. 000 EACH 150. 00000 1500. 00| 130. 00000 1300. 00| 275. 00000 2750. 00
CAT PCST, WOOD, NO 2-6 | [ [
0025 601- 05856 5.000 EACH 150. 00000 750. 00| 150. 00000 750. 00| 250. 00000 1250. 00
CAT POSTWOOD, NO. 1 | | |
0026 601- 05856 1.000 EACH 604. 00000 604. 00| 1050. 00000 1050. 00| 1500. 00000 1500. 00
CAT REPAIR LABOR ONLY | [ |
0027 601- 05856 1.000 EACH 325. 00000 325. 00| 500. 00000 500. 00| 550. 00000 550. 00

CAT STAGE 1 REPAIR, LABCR O\LY | | |



| NDI ANA DEPARTMVENT COF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 561 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 341, 198.45 ROUTE : VAR OUS
CALL ORDER : 561 CONTRACT ID : M -27829-A COUNTI ES : VAR OUS
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 35 0821499 | (2) 35 1643252 | (3) 35-2110733
| DREW JAMES H CORPORATI ON | G TECH CORPCRATI ON, | NC. | SPECI ALTI ES COVPANY LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ o m m e e m o e e et e e et e e e e e e e e e e e e e e e e e e e e memeemee—oo-
0028 601-05856 1.000 EACH 325. 00000 325. 00| 650. 00000 650. 00| 850. 00000 850. 00
CAT STAGE 2, REPAIR LABCR ONLY | | |
0029 601-05856 1.000 EACH 325. 00000 325. 00| 850. 00000 850. 00| 1150. 00000 1150. 00
CAT STAGE 3, REPAIR LABCR ONLY | | |
0030 601-05857 50. 000 EACH 15. 00000 750. 00| 19. 00000 950. 00| 27. 00000 1350. 00
GUARDRAI L, BLOCKOUT, WOOD, 4 IN. X 6 IN | | |
0031 601-06037 1.000 EACH| 575. 00000 575. 00| 925. 00000 925. 00| 1200. 00000 1200. 00
GUARDRAI L END TREATMENT, | | | |
0032 601-06273 1.000 EACH 25. 00000 25. 00| 50. 00000 50. 00| 75. 00000 75. 00

GUARDRAI L END TREATMENT, SKT-350 OR ET | | |
2000, BLOCKS ONLY [ | [

0033 601- 06273 1.000 EACH| 80. 00000 80. 00| 175. 00000 175. 00| 250. 00000 250. 00
GUARDRAI L END TREATMENT, SKT-350 OR ET | | |
2000, POST ONLY [ [ |

0034 601-06273 1.000 EACH 200. 00000 200. 00| 300. 00000 300. 00| 425. 00000 425. 00
GUARDRAI L END TREATMENT, SKT-350 OR ET | | |
2000, RESET HEAD [ [ |

0035 601- 06273 1.000 EACH 220. 00000 220. 00| 440. 00000 440. 00| 390. 00000 390. 00
GUARDRAI L END TREATMENT, SKT-350 OR ET | | |
2000, SLOTTED RAIL ONLY [ [ |

0036 601-06273 3.000 EACH 752. 00000 2256. 00| 1100. 00000 3300. 00| 1100. 00000 3300. 00
GUARDRAI L END TREATMENT, SKT-350 SKT OR | | |
ET 2000, HEAD ONLY | | [

0037 601-06854 1.000 EACH 15. 00000 15. 00| 22. 00000 22. 00| 40. 00000 40. 00
GUARDRAI L, WBEAM NESTED TI MBER BLOCK | | |
ONLY I I I

0038 601-52540 1.000 EACH 1875. 00000 1875. 00| 1975. 00000 1975. 00| 2700. 00000 2700. 00
GUARDRAI L TERM NAL SECTI ON, W BEAM | | |

0039 601-61320 400.000 LFT | 13. 80000 5520. 00| 12. 25000 4900. 00| 16. 00000 6400. 00

CURVED SECTI ON, STEEL BEAM GUARDRAI L |
GALVANI ZED, 12 GA |

0040 601-61330 370.000 LFT | 10. 00000 3700. 00
I

| |
| 5. 00000 1850. 00| 12. 00000 4440. 00
CHANNEL, 6.7 LBS PER LFT, 5 IN., | |
GALVANI ZED | [ [
0041 601-61340 60.000 EACH 91. 00000 5460. 00| 74. 00000 4440. 00| 120. 00000 7200. 00
GUARD RAIL POST, 15.5 LBS PER FT., | | [
GALVANI ZED, 6 FT. 3 IN. LONG | | |
0042 601-61380 1.000 EACH 40. 00000 40. 00| 70. 00000 70. 00| 85. 00000 85. 00
GUARD RAI L TERM NAL SECTION, FLATEND, |
GALVANI ZED

GUARDRAI L TERM NAL END SECTI ON, CURVED, |

I I

I I I

0043 601- 61390 10. 000 EACH 32. 00000 320. 00| 68. 00000 680. 00| 55. 00000 550. 00

I I
SINGLE FACE, GALVANI ZED | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 561 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 341, 198. 45 ROUTE : VAR QUS
CALL ORDER : 561 CONTRACT ID : M -27829-A COUNTI ES : VAR QUS
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35 0821499 | (2) 35 1643252 | (3) 35-2110733
| DREW JAMES H OCRPORATION | G TECH CORPCRATI ON, | NC. | SPECI ALTI ES COMPANY LLC
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e e eemeemeeoo-
0044 601- 61400 12.000 EACH 625. 00000 7500. 00| 565. 00000 6780. 00| 800. 00000 9600. 00
GUARD RAI L BURI ED END, GALVAN ZED, | [ |
SI NGLE FACE | | |
0045 601-61410 1.000 EACH 60. 00000 60. 00| 60. 00000 60. 00| 90. 00000 90. 00
GUARD RAI L TERM NAL SECTI ON, DOUBLE | | |
FACE, GALVAN ZED | | [
0046 601-61420 1.000 EACH 795. 00000 795. 00| 625. 00000 625. 00| 950. 00000 950. 00
GUARD RAI L BURI ED END, GALVANI ZED, | | [
DOUBLE FACE | | |
0047 601- 61550 1.000 EACH 75. 00000 75. 00| 70. 00000 70. 00| 110. 00000 110. 00
GUARD RAI L TERM NAL END SECTI ON, | | |
ALUM NUM | [ |
0048 601-62070 5000. 000 LFT | 9. 00000 45000. 00| 8. 80000 44000. 00| 12. 00000 60000. 00
GUARD RAI L, STEEL BEAM GALVANI ZED | | |
0049 601-62090 1000. 000 LFT | 3..80000 3800. 00| 3. 00000 3000. 00| 6. 00000 6000. 00
GUARD RAI L, STEEL BEAM | NSTALL | | |
0050 601-62100 10. 000 EACH| 25. 00000 250. 00| 34. 00000 340. 00| 40. 00000 400. 00
GUARD RAI L PCST, STEEL, | NSTALL | | |
0051 601-62110 200.000 LFT | 3. 80000 760. 00| 3. 00000 600. 00| 6. 00000 1200. 00
GUARD RAI L, CHANNEL, 6.7 LBS PER LFT., | |
I NSTALL [ | [
0052 601-62120 10. 000 EACH 8. 00000 80. 00| 14. 00000 140. 00| 32. 00000 320. 00
GUARD RAI L POST BRACKET, | NSTALL | | |
0053 601-62297 1.000 EACH 60. 00000 60. 00| 55. 00000 55. 00| 130. 00000 130. 00
|

GUARD RAI L STANDARD TERM NAL CONNECTOR, |
M CH GAN END SHCE [
0054 601-62510 3.000 EACH 55. 00000 165. 00| 80. 00000 240. 00

|
| 130. 00000 390. 00
GUARD RAI L BREAKAVAY CABLE TERM NAL, | [ [
M CH GAN END SHOE | | |
0055 601- 62530 1.000 EACH 360. 00000 360. 00| 145. 00000 145. 00| 750. 00000 750. 00
GUARD RAI L Pl ER CONNECTI ON, ES | | [
0056 601- 62540 700.000 EACH 21. 00000 14700. 00| 24. 00000 16800. 00| 39. 00000 27300. 00
GUARD RAI L PCST, PLUMB | |
0057 601-62554 500.000 LFT | 5. 50000 2750. 00| 2. 75000 1375. 00| 15. 00000 7500. 00
GUARD RAIL, TUBING ELLIPTICAL, | | |
ALUM NUM | NSTALL | [ |
0058 601- 62570 1.000 EACH 19. 50000 19. 50| 25. 00000 25. 00| 75. 00000 75. 00
GUARD RAI L DI APHRAGM ALUM NUM | | |
0059 601- 62600 1.000 EACH 72. 00000 72. 00| 50. 00000 50. 00| 150. 00000 150. 00
GUARD RAI L PCST BRACKET, A, ALUMNUM | | |
0060 601-62720 50.000 LFT | 14. 00000 700. 00| 9. 00000 450. 00| 30. 00000 1500. 00

GUARD RAIL, TUBING 1, ALUM NUM | | |



| NDi ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 561 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 341, 198. 45 ROUTE : VAR OUS
CALL ORDER : 561 CONTRACT ID : M -27829-A COUNTI ES : VAR QUS
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35 0821499 | (2) 35 1643252 | (3) 35-2110733
| DREW JAMVES H CORPORATI ON | G TECH CORPORATI ON, | NC. | SPECI ALTI ES COMPANY LLC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e memmee—eaaoo-
0061 601-62770 40.000 EACH 10. 00000 400. 00| 14. 00000 560. 00| 30. 00000 1200. 00
GUARD RAIL ANCHCR 0.75 IN BOLT, | | |
GALVANI ZED THRU CONCRETE BRI DGE | | |
0062 601-90365 1.000 EACH 100. 00000 100. 00| 150. 00000 150. 00| 225. 00000 225. 00
ANCHOR CABLE ASSEMBLY, W TH ANCHOR AND | | |
BEARI NG PLATE CONNECTI ONS AND TAPERED | | |
WASHER FOR BCT | | |
0063 601-90382 20.000 EACH 100. 00000 2000. 00| 50. 00000 1000. 00| 200. 00000 4000. 00
GUARD RAI L PCST, ALUM NUM 7 FT. | |
0064 601-90389 8.000 EACH 78. 00000 624. 00| 75. 00000 600. 00| 120. 00000 960. 00
GUARD RAI L TERM NAL SECTI ON, GALVANI ZED, | | |
11 IN | | [
0065 601-90677 20.000 EACH 26. 00000 520. 00| 30. 00000 600. 00| 100. 00000 2000. 00
DRI LLED BRACKET, | NSTALL | [ [
0066 601-90678 10.000 CYS | 225. 00000 2250. 00| 250. 00000 2500. 00| 400. 00000 4000. 00
CONCRETE, A, BURI ED END SECTI ON [ [
0067 601-90960 40.000 LFT | 15. 00000 600. 00| 9. 00000 360. 00| 30. 00000 1200. 00
GUARD RAIL, TUBE, ALUM NUM I1] | | [
0068 601-90962 5.000 EACH 25. 00000 125. 00| 40. 00000 200. 00| 100. 00000 500. 00
GUARD RAI L EXPANSI ON ANCHCRS, | | |
REPLACEMENT | | |
0069 601-91197 100. 000 EACH| 25. 00000 2500. 00| 20. 00000 2000. 00| 32. 00000 3200. 00
GUARD RAI L PCST BRACKET, 15 LBS PER | | |
LFT., ADJUSTABLE, 1 FT. 4.5 IN. | | |
0070 601-91423 1.000 EACH 30. 00000 30. 00| 30. 00000 30. 00| 75. 00000 75. 00
GUARD RAI L SPLICE PLATE, C, LABOR ONLY | | |
0071 601-91468 30.000 EACH 48. 00000 1440. 00| 62. 00000 1860. 00| 83. 00000 2490. 00
GUARD RAI L PCST, 8.5 LBS PER LFT., | | |
GALVANI ZED, 6 FT. 0 IN. LONG | | |
0072 601-91504 3.000 EACH 115. 00000 345. 00| 145. 00000 435. 00| 200. 00000 600. 00
GUARD RAI L POST, W, 10 IN X 10 IN | | |
0073 601-91505 3.000 EACH 85. 00000 255. 00| 125. 00000 375. 00| 175. 00000 525. 00
GUARD RAIL POST, W, 8 IN X 8 IN. | | |
0074 601-91512 12.000 EACH 35. 00000 420. 00| 42. 00000 504. 00| 60. 00000 720. 00
GUARD RAI L ATTENUATI NG TERM NAL, WOOD | | |
BLOCK, MKA | | [
0075 601-91513 12.000 EACH 30. 00000 360. 00| 42. 00000 504. 00| 60. 00000 720. 00
GUARD RAI L ATTENUATING TERM NAL, WOOD | | [
BLOCK, NKE | | |
0076 601-91542 4.000 EACH 22. 00000 88. 00| 45. 00000 180. 00| 50. 00000 200. 00
I

GUARD RAIL BLOXK, 6 IN X 8 IN, Bl |



BREAKAVAY CABLE TERM NAL, A, TERM NAL |
TUBE POST CR POST 1 A2 TS 6 X 6 X

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 561 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 341, 198. 45 ROUTE : VAR OUS
CALL ORDER : 561 CONTRACT ID : M -27829-A COUNTI ES : VAR QUS
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35 0821499 | (2) 35 1643252 | (3) 35-2110733
| DREW JAMVES H CORPORATI ON | G TECH CORPORATI ON, | NC. | SPECI ALTI ES COMPANY LLC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m o m et o e e e e e e e e e e e e e e e o e e e e e e e e e eemeemeaoo-
0077 601-91576 4.000 EACH 22. 00000 88. 00| 44. 00000 176. 00| 50. 00000 200. 00
GUARD RAIL BLOCK, 6 IN. X 8 IN., B3 | | |
0078 601-91649 1.000 EACH 130. 00000 130. 00| 175. 00000 175. 00| 235. 00000 235. 00
GUARD RAI L THRI E BEAM TRANSI TI ON | | |
SECTI ON, GALVANI ZED | | [
0079 601-91650 20.000 LFT | 45. 00000 900. 00| 17. 00000 340. 00| 225. 00000 4500. 00
GUARD RAI L THRI E BEAM EXPANSION RAIL, | | |
GALVANI ZED | | |
0080 601-91653 1.000 EACH 95. 00000 95. 00| 140. 00000 140. 00| 180. 00000 180. 00
GUARD RAI L THRIE BEAM TERM NAL | | |
CONNECTOR, GALVANI ZED | | |
0081 601-92973 2.000 EACH 260. 00000 520. 00| 260. 00000 520. 00| 450. 00000 900. 00
GUARD RAI L END TREATMENT, LABCR ONLY | | |
0082 601-93346 5.000 EACH 65. 00000 325. 00| 82. 00000 410. 00| 150. 00000 750. 00
GUARD RAI L CONNECTOR, AS | | |
0083 601-94689 20.000 EACH 2467. 00000 49340. 00| 3475. 00000 69500. 00| 4200. 00000 84000. 00
GUARDRAI L END TREATMENT, CS | | |
0084 601-94690 1.000 EACH 4100. 00000 4100. 00| 5300. 00000 5300. 00| 5200. 00000 5200. 00
GUARDRAI L END TREATMENT, MBS | | |
0085 601-95342 1.000 EACH 95. 00000 95. 00| 80. 00000 80. 00| 150. 00000 150. 00
GUARD RAI L SPLICE PLATE, C, GALVANI ZED | | |
0086 601-95917 20.000 EACH 35. 00000 700. 00| 32. 00000 640. 00| 100. 00000 2000. 00
GUARD RAI L POST PADDLE, ALUM NUM [ | |
I NSTALL | | |
0087 601-95924 5.000 EACH 25. 00000 125. 00| 30. 00000 150. 00| 50. 00000 250. 00
GUARD RAI L TERM NAL Pl ECE, ALUM NUM | | |
I NSTALL | [ |
0088 601-95927 3.000 EACH 200. 00000 600. 00| 250. 00000 750. 00| 350. 00000 1050. 00
GUARD RAI L TERM NAL SECTI ON, S| NGLEFACE, | | |
BUR ED END, ALUM NUM | NSTALL [ | |
0089 601-95928 3.000 EACH 225. 00000 675. 00| 250. 00000 750. 00| 350. 00000 1050. 00
GUARD RAIL TERM NAL SECTI ON, DOUBLEFACE, | | [
BURI ED END, ALUM NUM | NSTALL | | |
0090 601-95972 15. 000 EACH 70. 00000 1050. 00| 75. 00000 1125. 00| 125. 00000 1875. 00
GUARD RAI L PCST (CRT), 8 IN.X 6 | | |
| N. TREATED LUVBER, 6 FT. 0 IN. LONG | [ |
0091 601-98826 1.000 EACH 100. 00000 100. 00| 85. 00000 85. 00| 175. 00000 175. 00
BREAKAWAY CABLE TERM NAL, A, BASE | |
PADDLE POST OR ALTERNATE POST ASSEMBLY | | [
A USING PLATEB TS 6 X 6 X 0.1875 IN | | |
0092 601-98836 1.000 EACH 100. 00000 100. 00| 85. 00000 85. 00| 175. 00000 175. 00
I
|
I

0.1875 IN., REPAIR |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 561 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 341, 198. 45 ROUTE : VAR QUS
CALL ORDER : 561 CONTRACT ID : M -27829-A COUNTI ES : VAR OUS
LETTI NG DATE : 10/19/04 10: 00 AM DISTRICT  : VINCENNES Di STRICT
SET- ASI DE :
| (1) 35- 0821499 | (2) 35-1643252 | (3) 35-2110733
| DREW JAMES H OORPORATI ON | G TECH CORPORATI ON, | NC. | SPECI ALTI ES COVPANY LLC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m et o e e e e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0093 601-98837 25.000 LFT | 10. 00000 250. 00| 15. 00000 375. 00| 14. 00000 350. 00
BREAKAVAY CABLE TERM NAL, A, PUNCHED | |
GUARD RAI L SECTION, NOM NAL 25 FT., | | |
REPAI R | | |
0094 601-98838 3.000 EACH 130. 00000 390. 00| 85. 00000 255. 00| 225. 00000 675. 00
BREAKAWAY CABLE TERM NAL, A, FOUNDATI ON | |
POST, | NCLUDI NG PLATES B AND C, REPAIR | | |
0095 601-99105 500.000 LFT | 17. 30000 8650. 00| 18. 50000 9250. 00| 20. 00000 10000. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | |
0096 601-99106 50.000 LFT | 25. 80000 1290. 00| 29. 00000 1450. 00| 30. 00000 1500. 00
GUARDRAI L, WBEAM 3 FT. 1.5 IN. SPACING | |
0097 601-99108 50.000 LFT | 31. 00000 1550. 00| 30. 00000 1500. 00| 32. 00000 1600. 00
GUARDRAI L, W BEAM DOUBLE FACED, 6 FT. | | |
3 IN. SPACING | | |
0098 601-99109 50.000 LFT | 41. 00000 2050. 00| 36. 00000 1800. 00| 40. 00000 2000. 00
GUARDRAI L, W BEAM DOUBLE FACED, 3 FT. | | |
1.5 IN. SPACI NG | | |
0099 601-99132 1.000 EACH 40. 00000 40. 00| 75. 00000 75. 00| 100. 00000 100. 00
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN | |
SPACI NG | | |
0100 601-99133 1.000 EACH 40. 00000 40. 00| 50. 00000 50. 00| 100. 00000 100. 00
GUARDRAI L TRANSI TION VH, 12 FT. 6 IN. | | |
SPACI NG | | [
0101 603-06040 2800.000 LFT | 4.80000 13440. 00| 5. 85000 16380. 00| 8. 00000 22400. 00
FENCE, FARM FIELD, 47 IN. | |
0102 603-06045 1000. 000 LFT | 9. 00000 9000. 00| 11. 00000 11000. 00| 14. 00000 14000. 00
FENCE, CHAIN LINK, 48 IN. | |
0103 603- 06060 200.000 LFT | 4. 75000 950. 00| 5. 05000 1010. 00| 7.00000 1400. 00
FENCE, FARM FI ELD, RESET | |
0104 603- 06065 200.000 LFT | 6. 60000 1320. 00| 6. 05000 1210. 00| 12. 00000 2400. 00
FENCE, CHAIN LINK, RESET | | |
0105 603-98840 1000. 000 LFT | 5. 00000 5000. 00| 4. 25000 4250. 00| 7.00000 7000. 00
FENCE, CHAIN LINK FABRIC, 9 GAUGE | | |
0106 603-98841 1000. 000 LFT | 3. 50000 3500. 00| 2. 50000 2500. 00| 5. 00000 5000. 00
FENCE, FARM FI ELD FABRIC, 9 GAUGE | | |
0107 603-98842 6.000 EACH 48. 00000 288. 00| 80. 00000 480. 00| 90. 00000 540. 00
POST, LINE, 3.65 LBS PER LFT. | | |
0108 603-98848 75.000 EACH 27. 00000 2025. 00| 40. 00000 3000. 00| 50. 00000 3750. 00
POST, LINE, CHAIN LINK | | |
0109 603-98848 20.000 EACH 10. 50000 210. 00| 20. 00000 400. 00| 20. 00000 400. 00
POST, LINE, CHAIN LINK , PLUVB | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 561 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $  341,198. 45 ROUTE : VAR OUS
CALL ORDER : 561 CONTRACT ID : M -27829-A COUNTI ES : VAR QUS
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35 0821499 | (2) 35 1643252 | (3) 35-2110733
| DREW JAMVES H. CORPORATI ON | G TECH CORPCRATI ON, | NC. | SPECI ALTI ES COMPANY LLC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e e e e et e e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0110 603-98849 30.000 EACH 10. 50000 315. 00| 12. 00000 360. 00| 20. 00000 600. 00
POST, LINE, FARM FIELD | | |
0111 603-98849 10. 000 EACH 5. 00000 50. 00| 8. 00000 80. 00| 10. 00000 100. 00
POST, LINE, FARM FIELD , PLUMB | | |
0112 603- 98850 1000. 000 LFT | 0. 60000 600. 00| 0. 80000 800. 00| 1. 00000 1000. 00
WRE, 4 PO NT BARB, 12.5 GAUGE | | |
0113 603-98851 1000. 000 LFT | 0. 60000 600. 00| 0. 80000 800. 00| 1. 00000 1000. 00
WRE, TENSION, 7 GAUGE | | |
0114 603- 98852 20.000 EACH 37. 00000 740. 00| 36. 00000 720. 00 50. 00000 1000. 00
FENCE, 1.25 IN. DIAGONAL BRACE, 2.27 | | |
LBS/ LFT | | |
0115 603-98853 4.000 EACH 15. 50000 62. 00| 16. 00000 64. 00| 25. 00000 100. 00
FENCE, TRUSS ROD, .375 IN. | |
0116 603-98854 4.000 EACH 38. 00000 152. 00| 35. 00000 140. 00| 75. 00000 300. 00
FENCE, BRACE, 1.25 IN, 2.27 LBS PER | |
LFT. | I |
0117 603-98855 4.000 EACH 6. 50000 26. 00| 10. 00000 40. 00| 10. 00000 40. 00
FENCE, FLAT STRETCHER BAR .1875 IN X | | |
.75 IN, | | |
0118 702- 06850 10. 000 EACH| 35. 00000 350. 00| 30. 00000 300. 00| 100. 00000 1000. 00
SCUND BARRI ER PCST CAP | | |
0119 702- 06850 10. 000 EACH 125. 00000 1250. 00| 130. 00000 1300. 00| 235. 00000 2350. 00
SOUND BARRI ER PCST FLASH NG | | |
0120 702-06850 15. 000 EACH 250. 00000 3750. 00| 80. 00000 1200. 00| 450. 00000 6750. 00
SOUND BARRI ER PCST, PLUMB | | |
0121 702-06851 250.000 LFT | 15. 00000 3750. 00| 8. 40000 2100. 00| 50. 00000 12500. 00
SOUND BARRI ER , LABOR ONLY | | |
0122 702-06851 300.000 LFT | 20. 00000 6000. 00| 22. 00000 6600. 00| 75. 00000 22500. 00
SOUND BARRI ER PANEL | |
0123 706- 05732 1.000 EACH 1650. 00000 1650. 00| 1400. 00000 1400. 00| 3000. 00000 3000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0124 706-05733 1.000 EACH 1650. 00000 1650. 00| 1350. 00000 1350. 00| 3000. 00000 3000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, VBC | | |
0125 706-05734 1.000 EACH| 2000. 00000 2000. 00| 500. 00000 500. 00| 4000. 00000 4000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT | | |
0126 706-05735 1.000 EACH 2000. 00000 2000. 00| 500. 00000 500. 00| 4000. 00000 4000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, VBT | | |
0127 706- 62310 1.000 EACH 75. 00000 75. 00| 60. 00000 60. 00| 250. 00000 250. 00
BRI DGE RAI LI NG BRACKET A, GALVANI ZED | | |
0128 706- 62320 1.000 EACH 75. 00000 75. 00| 60. 00000 60. 00| 150. 00000 150. 00

BRI DGE RAI LI NG BRACKET B, GALVANI ZED [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 561 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 341, 198. 45 ROUTE : VAR OUS
CALL ORDER : 561 CONTRACT ID : M -27829-A COUNTI ES : VAR QUS
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35 0821499 | (2) 35 1643252 | (3) 35-2110733
| DREW JAMVES H CORPORATI ON | G TECH CORPORATI ON, | NC. | SPECI ALTI ES COMPANY LLC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e e o e e et e e e e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0129 706- 62390 1.000 EACH 258. 00000 258. 00| 120. 00000 120. 00| 500. 00000 500. 00
BRI DGE RAI LI NG PCST, 6 | | |
0130 706- 62400 1.000 EACH 248. 00000 248. 00| 120. 00000 120. 00| 500. 00000 500. 00
BRI DGE RAI LI NG PCST, 7 | | |
0131 706-90676 1.000 EACH 15. 00000 15. 00| 20. 00000 20. 00| 30. 00000 30. 00
EXPANSI ON' ANCHOR | | |
0132 706- 95929 25.000 EACH 75. 00000 1875. 00| 40. 00000 1000. 00| 150. 00000 3750. 00
BRI DGE RAI LI NG PCST, 5, ALUM NUM | | |
I NSTALL | | [
0133 706- 95930 15.000 EACH| 75. 00000 1125. 00| 40. 00000 600. 00| 150. 00000 2250. 00
BRI DGE RAI LI NG POST, 5A, ALUM NUM | | |
| NSTALL | | |
0134 711-98839 10.000 EACH| 100. 00000 1000. 00| 75. 00000 750. 00| 200. 00000 2000. 00
ANCHOR ASSEMBLY AS1, REPAIR | | |
0135 807-06796 1.000 EACH 30. 00000 30. 00| 10. 00000 10. 00| 175. 00000 175. 00
ELECTRI C GROUND | | [
SECTI ON TOTALS | $ 341, 355. 50 $  387,812.00 $  578,142.00
------------------------------------------ o m m et o e e e e e et m e e e e e e e e e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 341, 355. 50| $  387,812.00] $  578,142.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 571 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 123, 616.85 ROUTE : |-64
CALL CRDER : 571 CONTRACT ID : M -27853-A COUNTI ES : SPENCER
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 999908BI
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOVN BI D
1  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 83, 000. 00 100. 0000%
2  35-0626844 RUDOLPH, J.H & CO $ 87, 981. 60 106. 0019%
| (1) 35-2040801 | (2) 35-0626844 |
| GOHVANN ASPHALT & CONSTR., ||RUDCLPH, J.H & CO |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T T T .
SECTI ON 0001  HVA RESURFACE
| | |
0001 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0002 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0003 110-01001 LUMP| 4100. 00000 4100. 00| 4350. 00000 4350. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 303-07449 250.000 TON | 17. 90000 4475. 00| 27.00000 6750. 00|
COVWPACTED AGGREGATE, NO. 73 | | |
0005 304-07490 125.000 TON | 100. 00000 12500. 00| 145. 00000 18125. 00|
HVA PATCH NG TYPE B | | |
0006 402-07433 1250. 000 TON | 40. 00000 50000. 00| 37.00000 46250. 00|
HVA SURFACE, TYPE B | | |
0007 402-07451 200.000 TON | 40. 00000 8000. 00| 37. 00000 7400. 00|
HWA, TYPE B, WEDGE AND LEVEL | | |
0008 406- 05520 3.800 TON | 175. 00000 665. 00| 192. 00000 729. 60|
ASPHALT FOR TACK COAT | | |
0009 610-07487 10.000 TON | 55. 00000 550. 00| 70. 00000 700. 00|
HVA FOR APPROACHES, TYPE B | | |
0010 801- 06640 15.000 EACH| 80. 00000 1200. 00| 80. 00000 1200. 00|
CONSTRUCTI ON SIGN, A | | |
0011 801-06775 LUWP| 1508. 00000 1508. 00| 2475. 00000 2475. 00|
MAI NTAI Nl NG TRAFFI C | | |
SECTI ON TOTALS | $ 83, 000. 00| $ 87, 981. 60|
------------------------------------------ R e R ek i

CONTRACT TOTALS | $ 83, 000. 00| $ 87, 981. 60|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 581 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 670, 304. 32 RQUTE : 90
CALL CRDER : 581 CONTRACT ID : Mr-27397-B COUNTI ES : LAPCRTE
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT : TALL
CONTRACT TIME : 11/30/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROQIECT(S) : NA
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1  35-1489621 HRP CONSTRUCTI ON, | NC. $ 1,598, 487.00 100. 0000%
| HRP CONSTRUCTI ON, | NC. | |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e

SECTI ON 0001  REST AREA MODERNI ZATI ON
[ I

I

0001 105-06845 LUMP|  24000. 00000 24000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 15.000 MOS | 1800. 00000 27000. 00| [
FIELD OFFI CE, B | [ |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| |
FAI LED MATERI AL [ | [
0004 106-03289 1.000 DAL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTMENT | | [
0005 110-01001 LUMP|  75000. 00000 75000. 00| |
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-01261 2.000 EACH 1000. 00000 2000. 00| |
TESTI NG FOR ASBESTCS | | [
0007 202-04890 1.000 EACH  14000. 00000 14000. 00| [
WELL HOUSE BUI LDING REMOVE | | |
0008 202-52710 100.000 SYS | 3. 00000 300. 00| |
SI DEWALK, CONCRETE, RENMOVE | | |
0009 202-91840 100.000 LFT | 6. 00000 600. 00| |
FENCE, CHAIN LINK, REMOVE | | [
0010 202-96133 470.000 LFT | 52. 00000 24440. 00| |
Pl PE, REMOVE | [ |
0011 202-98695 LUWP| 2500. 00000 2500. 00| |
VELL, REMOVE | [ |
0012 202-99187 60.000 LFT | 8. 40000 504. 00| |
FENCE, FARM FI ELD, REMOVE | | |
0013 203-02000 15000. 000 CYS | 0. 10000 1500. 00| |
EXCAVATI ON, COMVON | | |
0014 203-07084 LUMP| 5000. 00000 5000. 00| |
EXCAVATI ON ', HAND | | [
0015 205- 06937 600. 000 LFT | 2.00000 1200. 00| |
I

TEMPORARY SI LT FENCE | |



| NDi ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 581 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 670, 304. 32 ROUTE : 90
CALL ORDER : 581 CONTRACT ID : Mr-27397-B COUNTI ES : LAPORTE
LETTI NG DATE : 10/19/04 10:00 AM DISTRCT  : TOLL
SET- ASI DE :
| (1) 35- 1489621 | |
| HRP CONSTRUCTI ON, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0016 210-05758 LUWP|  744000. 00000 744000. 00| |
BUI LDI NG AND CONTENTS | [
0017 210-06369 1500. 000 LFT | 2. 60000 3900. 00| |
SAW CUT BI TUM NOUS PAVEMENT | | [
0018 210-06900 LUMP|  24000. 00000 24000. 00| |
TREATMENT PLANT , REMOVE | | |
0019 211-02050 400.000 CYS | 8. 00000 3200. 00| |
B BORROW | | |
0020 402-07433 350.000 TON | 81. 00000 28350. 00| [
HVA SURFACE, TYPE B | | |
0021 502-06999 2350.000 SYS | 34. 00000 79900. 00| |
POCP, 8 IN. | [
0022 603-03829 75.000 LFT | 51. 00000 3825. 00| |
FENCE , CHAIN LINK, SECURITY, 72 IN, | [
0023 603- 06060 60.000 LFT | 8. 40000 504. 00| |
FENCE, FARM FI ELD, RESET | |
0024 603- 06065 100.000 LFT | 9. 40000 940. 00| |
FENCE, CHAIN LINK, RESET | |
0025 604-90256 50.000 SYS | 30. 00000 1500. 00| [
SI DEWALK, CONCRETE, 6 IN | | |
0026 621-01004 5.000 EACH 200. 00000 1000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0027 621-06559 8000. 000 SYS | 0. 36000 2880. 00| [
MULCHED SEEDI NG R | | |
0028 621- 06560 7000. 000 SYS | 0. 40000 2800. 00| |
MULCHED SEEDI NG U | | |
0029 715-03795 6200. 000 LFT | 56. 00000 347200. 00| |
PI PE, DUCTILE IRON, 6 IN. [ | [
0030 715-04612 40.000 LFT | 42. 00000 1680. 00| |
Pl PE | NSTALLATI ON, TRENCHLESS, 1 IN. | | |
0031 715-04612 475.000 LFT | 22. 00000 10450. 00| |
Pl PE | NSTALLATI ON, TRENCHLESS, 2 IN. | | |
0032 715-91361 950. 000 LFT | 24. 00000 22800. 00| [
PIPE, PVC, 6 IN. | | |
0033 716-01382 4.000 EACH 300. 00000 1200. 00| |
Al R RELEASE VALVE | | [
0034 716-07654 170.000 LFT | 275. 00000 46750. 00| |
Pl PE | NSTALLATI ON, TRENCHLESS, 6 IN. [ | [
0035 718-04986 6.000 EACH| 650. 00000 3900. 00| |
I

CLEANOUT , SEWER, 6 IN.



| NDIi ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 581 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 670, 304. 32 ROUTE : 90
CALL ORDER : 581 CONTRACT ID : Mr-27397-B COUNTI ES : LAPORTE
LETTI NG DATE : 10/19/04 10:00 AM DISTRCT  : TOLL
SET- ASI DE :
| (1) 35- 1489621 | |
| HRP CONSTRUCTI ON, | NC. | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o o m e e n ot e e e e e et e e e e e e e e e e e e e e e e e e e eemeemeeoo-
0036 732-02531 2.000 EACH 2500. 00000 5000. 00| |
VALVE W TH BOX, RESTRAI NED, GATE, | [
DUCTILE IRON 6 IN. , WTH TAPPI NG SLEEVE| | |
0037 732-02744 6.000 EACH 900. 00000 5400. 00| |
GATE VALVE AND BOX, 6 IN. | | |
0038 732-04837 6.000 EACH 1000. 00000 6000. 00| |
PLUG, 6 IN. | | |
0039 732-04926 1.000 EACH 1000. 00000 1000. 00| |
VALVE , BALL, 6 IN. | | |
0040 732-04983 LUMP| 6500. 00000 6500. 00| |
Pl PE AND CABLE LOCATI ON SYSTEM COMPLETE] | |
0041 732-06651 25.000 LFT | 34. 00000 850. 00| |
WATER LINE, 2 IN. | [ |
0042 732-06842 2.000 EACH 300. 00000 600. 00| |
TAP , WATER, 1 IN., WTH CORPCRATION | | |
STOP AND BOX | | |
0043 732-06842 1.000 EACH 720. 00000 720. 00| |
TAP , WATER, 2 IN, WTH CORPORATION | | |
STOP AND BOX | | |
0044 732-06842 2.000 EACH 3000. 00000 6000. 00| |
TAP , WATER LIVE, 6 IN | | |
0045 732-96629 40.000 LFT | 9. 00000 360. 00| |
WATER LINE, 1 IN. | | |
0046 801-03290 4.000 EACH 155. 00000 620. 00| [
CONSTRUCTI ON SIGN, C | | |
0047 801-06640 7.000 EACH 155. 00000 1085. 00| |
CONSTRUCTI ON SI GN, A | | |
0048 801- 06645 3.000 EACH 155. 00000 465. 00| |
CONSTRUCTI ON SIGN, B | | |
0049 801-06775 LUMP|  33000. 00000 33000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0050 801-07118 36.000 LFT | 42. 00000 1512. 00| |
BARRI CADE, |11 -A | | [
0051 801-99182 2.000 EACH  10000. 00000 20000. 00| [
TEMPORARY CHANGEABLE MESSAGE S| QN, | | |
I NSTALL AND MAI NTAI N [ | |
0052 807-04443 50.000 LFT | 11. 00000 550. 00| |
CONDUI T, PE, CO LABLE, SCHEDULE 80, 3 | | |
I'N. I | |
SECTI ON TOTALS | $ 1,598, 487. 00| |
------------------------------------------ o m m e et o e e e e e e et e e e e e e e e e e e e e e e e e e e e e e meemeeoo-
CONTRACT TOTALS | $ 1,598, 487. 00| |







